

AI-driven Metadata Curator and Agentic AI Enabler via OPeNDAP to Meet Challenges in the Earth Science Data System
COMPASS proposal
Timephased Cost Estimate Sheet
Dollars (Does not include Gov't Co-I's)

	Sep 2026 - May 2027		Total Program		
Hours / (FTEs)					
E. Armstrong (CO-I)	118	(0.09 FTE)	118	(0.09 FTE)	Hours / (FTEs)
Total Hours:	118	(0.09 FTE)	118	(0.09 FTE)	Subtotal
Amount	\$11,921		\$11,921		JPL Direct Labor Cost w/o Fringe
Fringe	\$6,348		\$6,348		Fringe
Category A	\$0		\$0		Cat A Direct Labor Cost
Total Direct Compensation (includes Employee Benefits)	\$18,269		\$18,269		Subtotal
Travel	\$0		\$0		Direct Travel Cost
JPL Services and Manufacturin	\$0		\$0		Direct Services Cost
Procurements					
Chargebacks	\$1,054		\$1,054		Direct Chargebacks cost
Subcontracts	\$0		\$0		Direct PS cost
Procurement RSA	\$0		\$0		Direct RSA cost
Purchase Orders	\$0		\$0		Direct PO cost
Caltech Transfers	\$0		\$0		Direct CT cost
Multi-Program Support	\$1,037		\$1,037		Direct MPS cost
Total Direct Costs	\$20,360		\$20,360		Subtotal
Allocated Direct Charge	\$9,340		\$9,340		Total ADC
General & Admin	\$3,458		\$3,458		Total G&A
Reserves (Burdened)	\$0		\$0		
Total JPL Costs	\$33,158		\$33,158		Subtotal
Government Co-I's Not in JPL's Costs	\$0		\$0		Bypass
Total Costs	\$33,158		\$33,158		Subtotal