

or and Agentic AI Enabler via OPeNDAP to Meet Challenges in the E

COMPASS proposal

Timephased Cost Estimate Sheet

Dollars (Does not include Gov't Co-I's)

	Sep 2026 - May 2027	Total Program	
Hours / (FTEs)			Hours / (FTEs)
E. Armstrong (CO-I)	118 (0.09 FTE)	118 (0.09 FTE)	
Total Hours:	118 (0.09 FTE)	118 (0.09 FTE)	Subtotal
Amount	\$11,921	\$11,921	JPL Direct Labor Cost w/o Fringe
Fringe	\$6,348	\$6,348	Fringe
Category A	\$0	\$0	Cat A Direct Labor Cost
Total Direct Compensation (includes Employee Benefits)	\$18,269	\$18,269	Subtotal
Travel	\$0	\$0	Direct Travel Cost
JPL Services and Manufacturin	\$0	\$0	Direct Services Cost
Procurements			
Chargebacks	\$1,054	\$1,054	Direct Chargebacks cost
Subcontracts	\$0	\$0	Direct PS cost
Procurement RSA	\$0	\$0	Direct RSA cost
Purchase Orders	\$0	\$0	Direct PO cost
Caltech Transfers	\$0	\$0	Direct CT cost
Multi-Program Support	\$1,037	\$1,037	Direct MPS cost
Total Direct Costs	\$20,360	\$20,360	Subtotal
Allocated Direct Charge	\$9,340	\$9,340	Total ADC
General & Admin	\$3,458	\$3,458	Total G&A
Reserves (Burdened)	\$0	\$0	
Total JPL Costs	\$33,158	\$33,158	Subtotal
Government Co-I's Not in JPL's Costs	\$0	\$0	Bypass
Total Costs	\$33,158	\$33,158	Subtotal